
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 5/05/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0751-02-023
Project STP 2014(660)
Highway FM 148
County KAUFMAN
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2014(660)          CONTROL: 0751-02-023                   
               COUNTY:  KAUFMAN                                                       
               LETTING: 05/07/2014                                                    
               REFERENCE NO: 0505                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-11 TO 11-11                                      ) 
        X  GENERAL NOTES (SH. NO.: F                                                  
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES OUTLINED BELOW                                          
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS:                                                                  
             SHEET  1-11: ITEM 105-2043 HAS BEEN ADDED.                               
                          ITEM 276-2225 HAS BEEN ADDED.                               
                          ITEM 276-2271 HAS BEEN DELETED.                             
             SHEET  4-11: ITEM 466-2055 HAS BEEN DELETED.                             
             SHEET  9-11: ITEM 662-2054 HAS BEEN ADDED.                               
                          ITEM 662-2079 HAS BEEN ADDED.                               
                          ITEM 662-2097 QTY HAS BEEN REVISED.                         
                          ITEM 662-2099 HAS BEEN ADDED.                               
        SHEETS 1-11 - 11-11 INFORMATION MAY HAVE SHIFTED DUE TO THE CHANGES ABOVE.    
        GENERAL NOTES:                                                                
              SHEET F: NOTES FOR ITEM 276 HAVE BEEN ADDED.                            
        PLAN SHEETS:                                                                  
        THE FOLLOWING SHEETS HAVE BEEN REPLACED:                                      
        18, 22, 23, 24, 25, 26, 27, 30, 32, 33, & 151.                                
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2014(660) TxDOT
COUNTY  KAUFMAN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 394.660 1

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 49.200 2

104 2011 REMOVING CONC (MEDIANS)

DOLLARS
and CENTS

SY 137.000 3

104 2017 REMOVING CONC (DRIVEWAYS)

DOLLARS
and CENTS

SY 1,596.000 4

105 2043 REMOVING STAB BASE & ASPH PAV (0-6")
DOLLARS

and CENTS

SY 7,669.000 5

134 2004 BACKFILL (TY A OR B)
DOLLARS

and CENTS

STA 394.660 6

152 2001 ROAD GRADER WORK (ORD COMP)
DOLLARS

and CENTS

STA 394.660 7

161 2014 006 COMPOST MANUF TOPSOIL (BOS OR PB) (4")

DOLLARS
and CENTS

SY 24,498.000 8

164 2035 002 DRILL SEEDING (PERM) (RURAL) (CLAY)

DOLLARS
and CENTS

SY 24,498.000 9

164 2051 002 DRILL SEED (TEMP)(WARM OR COOL)

DOLLARS
and CENTS

SY 12,265.000 10

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 2,201.900 11
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276 2225 CEM TRT(PLNT MX)(CL N)(TY D)(GR4)(12")
DOLLARS

and CENTS

SY 132,568.000 12

305 2007 SLV,HAUL & STKPL RCL APH PV (10 TO 12")

DOLLARS
and CENTS

SY 132,568.000 13

310 2001 PRIME COAT (MC-30)

DOLLARS
and CENTS

GAL 26,750.000 14

316 2223 016 AGGR(TY-PB GR-4 SAC-B)

DOLLARS
and CENTS

CY 1,550.000 15

316 2422 016 ASPH (AC-15P, CRS-2P OR CRS-1P)
DOLLARS

and CENTS

GAL 57,967.000 16

354 2006 PLAN & TEXT ASPH CONC PAV(4" TO 6")
DOLLARS

and CENTS

SY 124,580.000 17

400 2005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 6.000 18

400 2006 CUT & RESTORING PAV

DOLLARS
and CENTS

SY 137.000 19

401 2001 FLOWABLE BACKFILL

DOLLARS
and CENTS

CY 19.000 20

402 2001 TRENCH EXCAVATION PROTECTION

DOLLARS
and CENTS

LF 83.000 21

403 2001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 963.000 22
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432 2002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 177.500 23

432 2008 RIPRAP (STONE TY R)(GROUT)(8 IN)

DOLLARS
and CENTS

CY 692.000 24

432 2039 RIPRAP (MOW STRIP)(4 IN)

DOLLARS
and CENTS

CY 449.000 25

460 2004 CMP (GAL STL 24 IN)

DOLLARS
and CENTS

LF 6.000 26

460 2005 CMP (GAL STL 30 IN)
DOLLARS

and CENTS

LF 6.000 27

460 2009 CMP (GAL STL 48 IN)
DOLLARS

and CENTS

LF 10.000 28

462 2001 015 CONC BOX CULV (3 FT X 2 FT)
DOLLARS

and CENTS

LF 15.000 29

462 2010 015 CONC BOX CULV (6 FT X 3 FT)

DOLLARS
and CENTS

LF 8.000 30

462 2011 015 CONC BOX CULV (6 FT X 4 FT)

DOLLARS
and CENTS

LF 78.000 31

462 2013 015 CONC BOX CULV (6 FT X 6 FT)

DOLLARS
and CENTS

LF 9.000 32

464 2003 006 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 2,874.000 33

PROPOSAL SHEET
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464 2005 006 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 546.000 34

464 2007 006 RC PIPE (CL III)(30 IN)

DOLLARS
and CENTS

LF 120.000 35

464 2009 006 RC PIPE (CL III)(36 IN)

DOLLARS
and CENTS

LF 20.000 36

466 2005 WINGWALL (SW-0)(HW=3 FT)

DOLLARS
and CENTS

EA 6.000 37

466 2020 WINGWALL (FW-0)(HW=4 FT)
DOLLARS

and CENTS

EA 1.000 38

466 2023 WINGWALL (FW-0)(HW=7 FT)
DOLLARS

and CENTS

EA 2.000 39

466 2033 WINGWALL (FW-S)(HW=3 FT)
DOLLARS

and CENTS

EA 2.000 40

466 2049 WINGWALL (PW)(HW=5 FT)

DOLLARS
and CENTS

EA 2.000 41

466 2065 HEADWALL (CH-FW-0)(DIA= 24 IN)

DOLLARS
and CENTS

EA 1.000 42

466 2067 HEADWALL (CH-FW-0)(DIA= 30 IN)

DOLLARS
and CENTS

EA 1.000 43

466 2069 HEADWALL (CH-FW-0)(DIA= 36 IN)
DOLLARS

and CENTS

EA 2.000 44
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466 2101 HEADWALL (CH-FW-30)(DIA= 48 IN)
DOLLARS

and CENTS

EA 1.000 45

466 2135 HEADWALL (CH-PW-0)(DIA= 72 IN)

DOLLARS
and CENTS

EA 1.000 46

467 2209 SET (TY II)(18 IN)(RCP)(3:1)(C)

DOLLARS
and CENTS

EA 13.000 47

467 2213 SET (TY II)(30 IN)(RCP)(3:1)(C)

DOLLARS
and CENTS

EA 2.000 48

467 2222 SET (TY II)(18 IN)(RCP)(4:1)(C)
DOLLARS

and CENTS

EA 11.000 49

467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 196.000 50

467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 38.000 51

467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 2.000 52

467 2292 SET (TY II)(36 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 2.000 53

467 2348 SET (TY II)(18 IN)(RCP)(4:1)(P)

DOLLARS
and CENTS

EA 7.000 54

480 2001 CLEAN EXIST CULVS
DOLLARS

and CENTS

EA 25.000 55
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496 2005 REMOV STR (WINGWALL)
DOLLARS

and CENTS

EA 9.000 56

496 2006 REMOV STR (HEADWALL)

DOLLARS
and CENTS

EA 4.000 57

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 3,532.000 58

496 2041 REMOV STR (LARGE)

DOLLARS
and CENTS

EA 1.000 59

500 2001 011 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 60

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 12.000 61

508 2002 CONSTRUCTING DETOURS

DOLLARS
and CENTS

SY 115.000 62

512 2010 002 PORT CTB (DES SOURCE)(SAFETY SH)(TY 1)
DOLLARS

and CENTS

LF 320.000 63

512 2019 002 PORT CTB (MOVE)(SAFETY SH)(TY 1)
DOLLARS

and CENTS

LF 320.000 64

512 2028 002 PORT CTB (STKPL)(SAFETY SH)(TY 1)
DOLLARS

and CENTS

LF 620.000 65
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530 2002 006 INTERSECTIONS (ACP)
DOLLARS

and CENTS

EA 2.000 66

530 2007 006 DRIVEWAYS (CONC)

DOLLARS
and CENTS

EA 16.000 67

530 2008 006 DRIVEWAYS (ACP)

DOLLARS
and CENTS

EA 171.000 68

530 2014 006 TURNOUTS (ACP)

DOLLARS
and CENTS

EA 88.000 69

536 2002 CONC MEDIAN
DOLLARS

and CENTS

SY 26.000 70

540 2001 031 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 9,075.000 71

542 2001 REMOVING METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 5,417.000 72

544 2001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 34.000 73

544 2003 GUARDRAIL END TREATMENT (REMOVE)

DOLLARS
and CENTS

EA 22.000 74

545 2049 001 CRASH CUSH ATTEN (INSTL)(WORK ZONE)

DOLLARS
and CENTS

EA 4.000 75
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545 2050 001 CRASH CUSH ATTEN(MOV&RESET)(WORK 
ZONE)

DOLLARS
and CENTS

EA 2.000 76

545 2051 001 CRASH CUSH ATTEN (REMOVE)(WORK 
ZONE)

DOLLARS
and CENTS

EA 4.000 77

560 2007 001 MAILBOX INSTALL-D (TWW-POST)TY 4 FND-

TB
DOLLARS

and CENTS

EA 44.000 78

560 2015 001 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-
TB

DOLLARS
and CENTS

EA 44.000 79

644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 88.000 80

644 2006 IN SM RD SN SUP&AM TY10BWG(1)SA(U)
DOLLARS

and CENTS

EA 5.000 81

644 2027 IN SM RD SN SUP&AM TYS80(1)SA(U)
DOLLARS

and CENTS

EA 2.000 82

644 2029 IN SM RD SN SUP&AM TYS80(1)SA(U-2EXT)

DOLLARS
and CENTS

EA 2.000 83

644 2060 REMOVE SM RD SN SUP & AM

DOLLARS
and CENTS

EA 2.000 84
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644 2070 IN SM RD SN SUP&AM TY10BWG(2)SA(T)
DOLLARS

and CENTS

EA 1.000 85

644 2072 IN SM RD SN SUP&AM TYS80(2)SA(T)

DOLLARS
and CENTS

EA 1.000 86

658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI)

DOLLARS
and CENTS

EA 489.000 87

658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND

DOLLARS
and CENTS

EA 54.000 88

662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A
DOLLARS

and CENTS

EA 150.000 89

662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD)
DOLLARS

and CENTS

LF 21.000 90

662 2097 WK ZN PAV MRK REMOV (Y)  4" (BRK)
DOLLARS

and CENTS

LF 3,000.000 91

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 62,440.000 92

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W

DOLLARS
and CENTS

EA 28.000 93

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 11,850.000 94

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 79,871.000 95
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666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 479.000 96

666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 56.000 97

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 580.000 98

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)

DOLLARS
and CENTS

EA 3.000 99

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)
DOLLARS

and CENTS

EA 3.000 100

666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 3,240.000 101

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 61,465.000 102

672 2021 034 TRAFFIC BUTTON TY II-A-A

DOLLARS
and CENTS

EA 682.000 103

1122 2002 001 ROCK FILTER DAMS (INSTALL) (TY 2)

DOLLARS
and CENTS

LF 1,020.000 104

1122 2009 001 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 1,020.000 105

1122 2016 001 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 205.000 106
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1122 2019 001 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 205.000 107

1122 2037 001 TEMPORARY SEDIMENT CONTROL FENCE 

INSTLL
DOLLARS

and CENTS

LF 7,400.000 108

1122 2048 001 BIOGRD EROSN CONT LOGS (12" 
DIA)INSTALL

DOLLARS
and CENTS

LF 1,830.000 109

1122 2056 001 BIODEGRADBLE EROSION CONTROL LOGS 

REMOV
DOLLARS

and CENTS

LF 1,830.000 110

1122 2057 001 TEMPORARY SEDIMENT CONTROL FENCE 

REMOVE
DOLLARS

and CENTS

LF 7,400.000 111

3268 2027 D-GR HMA TY-C SAC-B PG70-22
DOLLARS

and CENTS

TON 28,766.000 112

5172 2001 GEOGRID BASE REINFORCEMENT (TY A)
DOLLARS

and CENTS

SY 1,666.000 113

5935 2001 TEMPORARY PORTABLE TRAFFIC SIGNAL

DOLLARS
and CENTS

MO .500 114

6834 2002 002 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

EA 4.000 115
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                                                   General Notes Sheet A          

 
 

SW3P RESPONSIBILITIES 
 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those areas 
utilized and operated by the contractor.  These areas include, though are not limited to, areas 
used for field offices, equipment and/or material storage, and concrete or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
operating the project within the requirements of the CGP for discharging storm water from the 
subject project and to notify MS4 permit holders of the intent to discharge storm water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the exposed areas 
have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though not limited 
to, areas used for field offices, equipment and/or material storage, and concrete or asphalt 
plants.  These areas may be located on or off the subject project’s R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
adhering to all requirements of the permit for discharging storm water from the areas under their 
operational control.  Perform regular inspections, prepare a written report of deficiencies, and 
repair deficiencies within the time frame set forth by the permit.  File a Notice of Termination 
with TCEQ upon completion of the project when the exposed areas have been stabilized with a 
vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or remove 
sediment and erosion control devices as indicated on TxDOT’s Inspection Reports, or as 
required by daily construction practices, within the time frame set forth by the permit.     
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SPECIFICATION DATA 
 

Table 1:  Soil Constants Requirements 

Item Description 
Plasticity Index Note 

Max Min  

132 Embk(DC)(Type C) 40 8 1 

 
Note 1:  Material excavated from the project must meet the PI requirements when used in the 
top 10 feet of embankment that supports the pavement structure or other locations shown in the 
plans. Do not use shale and obtain approval to incorporate shaley clay produced by the 
construction project.  
 

Table 2:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate Quantity 
162 
162 

Block Sod 
Mulch Sod 

N/A 
4" 

  
 

SY 
SY 

164 Drill Seed (Perm) (R/U) (C/S) N/A   24,498 SY 

   166 * Fertilizer (12-6-6) N/A 500 Lb/Ac Ton 

168 Vegetative Watering (Warm)**  N/A 7 MG/Ac/Day 2,125.9 MG 

310 Prime Coat (MC-30) N/A 0.20 Gal/SY 26,750 Gal 

  3267,3268 Hot Mix Asphalt (Ty C)  
 

110 Lbs/SY/In 28,766 Ton 

* For contractor’s information only 
**Adjust for actual field conditions/temperatures as necessary.  See Vegetation 
Establishment Plan Sheet for estimated daily rates. 

Note: (1) Base material weight based on 1.50 Ton/CY (dry- compacted) 
(2) Asphalt weight based on 110 Lbs/SY/In 
(3) Subgrade weight based on _1.50_Ton/CY (dry-compacted)  
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GENERAL 
 

Access will be provided to all business and residences at all times.  Where turning radii are 
limited during phased construction at intersections, provide all weather surfaces such as RAP or 
base in turning movements to accommodate and to protect the traffic from edge drop-offs. 
Materials, labor, maintenance and removal for these temporary accesses and radii will not be 
paid for directly but will be considered subsidiary to the various bid items. 
 
The construction, operation and maintenance of the proposed project will be consistent with the 
state implementation plan as prepared by the Texas Commission on Environmental Quality. 
 
The disturbed area for this project, as shown on the plans is 32.78 acres.  However, the Total 
Disturbed Area (TDA) will establish the required authorization for storm water discharges.  The 
TDA of this project will be determined by the sum of the disturbed area in all project locations in 
the contract, and all disturbed area on all Project-Specific Locations (PSL) located in the project 
limits and/or within 1 mile of the project limits.  The department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction site as shown on the plans, according to the TDA of the project. The contractor will 
obtain any required authorization from the TCEQ for the discharge of storm water from any PSL 
for construction support activities on or off of the project row according to the TDA of the project.  
When the TDA for the project exceeds 1 acre, provide a copy of the appropriate application of 
permit (NOI, or Construction Site Notice) to the engineer, for any PSL located in the project 
limits or within 1 mile of the project limits. Follow the directives and adhere to all requirements 
set forth in the TCEQ, Texas Pollution Discharge Elimination System, Construction General 
Permit (TPDES, CGP). 
 
 
This project required coordination with environmental resources agencies.  There is a high 
probability that an environmentally sensitive area could be encountered on the contractor 
designated Project-Specific Locations (PSL) for this project (haul roads, equipment staging 

Table 3:  Basis of Estimate for Temporary Erosion Control Items 

Item Description Rate Quantity 

164 Drill Seeding (Temp) (Warm) See Specifications 6,135 SY 

166* Fertilizer (12-6-6) 500 Lb/Ac Ton 

168 Vegetative Watering (Warm)**  7 MG/Ac/Day 38 MG 

164 Drill Seeding (Temp) (Cool) See Specifications 6,130 SY 

166* Fertilizer (12-6-6) 500 Lb/Ac Ton 

168 Vegetative Watering (Cool)** 1 MG/Ac/Day 38 MG 

*For Contractor’s Information Only. 
**Adjust for Actual Field Conditions/Temperatures as Necessary.  See Vegetation 
Establishment Sheet for estimated daily rates. 
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areas, borrow pits, disposal sites, field offices, storage areas, parking areas, etc.).  Item 7.19.F, 
“Project-Specific Locations”, will provide a listing of regulatory agencies that may need to be 
contacted regarding this project.  
 
Prior to contract letting, bidders may request electronic earthwork information by email. 
Email:  Hal.Stanford@txdot.gov; Brenda.Callaway@txdot.gov 
Earthwork files will be provided by email or by using TxDOT’s Dropbox FTP Service. 
 
Bidders may also obtain a free computer diskette that contains earthwork information from the 
engineer’s office.  Paper copies of cross-sections may be produced by using the provided free 
diskette at the bidders’ expense and at copying companies. This data is for non-construction 
purposes only and it is the responsibility of the prospective bidder to validate the enclosed data 
with appropriate plans, specifications and estimate for the project(s). 
 
Install traffic marking signs prior to sealcoat application and remove within three days after 
placement of traffic markings. 
 
Leave all right of way areas undisturbed until actual construction is to be performed in said 
areas. 
 
Place survey monuments, provided by the department, at points indicated and as detailed in the 
plans or as directed.  Furnish surface coordinates and the elevation of the set monument and an 
azimuth from the monument to some prominent physical feature, preferably another survey 
monument on the project.  This work will not be paid for directly, but will be considered 
subsidiary to the various bid items. 
 
Use established industry and utility safety practices to erect poles, luminaries, signs or 
structures near any overhead or underground utility.  Consult with the appropriate utility 
company prior to beginning such work.  
 
Underground utilities owned by the Texas Department of Transportation may be present within 
the Right-Of-Way on this project.  For signal, illumination, surveillance, and communications & 
control maintained by TxDOT, call the TxDOT Traffic Signal Office (214-320-6682) for locates a 
minimum of 48 hours in advance of excavation.  For irrigation systems, call TxDOT 
Maintenance Landscape Office (214-320-6205) for locates a minimum of 48 hours in advance of 
excavation.  If city or town owned irrigation facilities are present, call the appropriate department 
of the local city or town a minimum of 48 hours in advance of excavation.  The Contractor is 
liable for all damages incurred to the above mentioned utilities when working without having the 
utilities located prior to excavation. 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed areas of the 
project with a vegetative cover at a minimum of 70% density for the control of erosion.   
 
Repair or replace any structures and utilities that might have been damaged by negligence or a 
failure to have utility locates performed. 
 
Perform all electrical work in accordance with the National Electrical Code and Texas 
Department of Transportation Specifications. 
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Consult with appropriate electric company representatives according to their respective area to 
coordinate electrical services installations. 
 
Meet weekly with the engineer to notify him or her of planned work for the upcoming week. 
 
Provide the engineer with a daily work schedule of planned work. 
 
Submit pre-letting questions, by email only, to the attention of Area Engineer and Assistant Area 
Engineer. 
Email:  Hal.Stanford@txdot.gov; Brenda.Callaway@txdot.gov 
Answers will be provided by email. 
 
An electronic file containing pre-letting questions and TxDOT answers will be provided upon 
email request. 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to commencing 
work. 
 
 
Item 8: 
This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
 
 
Item 100: 
Remove the existing roadway small signs, delineators and object markers as shown on the 
plans, or as directed, during construction within the right of way.  Small sign, delineator and 
object marker removals are subsidiary to this Item. 
 
The limits of preparing right of way will be measured from Sta. 735+90 to Sta. 1132+55 along 
the centerline of construction. 
 
 
Item 104: 
In those areas where the pavement is not to be overlaid, provide a smooth surface after the 
curb removal.  Planing or grinding is considered an acceptable method at these locations.  
Measurement and payment is in accordance with this item. 
 
Sawing of concrete is not paid for directly, but is considered subsidiary to this item.  
 
 
Items 110 and 132: 
Excavation and embankment for driveways, sleeper slabs, alleys and intersections will not be 
paid for directly, but will be considered subsidiary to these items. 
 
 
Item 132:  
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Excavated material from the project site has not been determined to be suitable for 
embankment.  The bidder assumes all risk for the use of excavated materials for embankment 
and is expected to meet all material requirements for embankment regardless of the source. 
 
Earth embankment Type C, is mainly composed of material other than shale.  Furnish material 
that is free from vegetation or other objectionable material and that conforms to the 
requirements of Table 1 (Sheet B).   
 
Do not use shaley clays in embankment unless approved in writing. 
 
 
Item 134: 
Start backfilling pavement edges as soon as possible after the surface course is started. 
 
Backfill and compact the pavement edges to produce a smooth surface adjacent to the 
pavement with no vertical edges. 
 
Use Type “A” or “B” material to backfill pavement edges as shown in plans.  Type “A” or “B” 
material shall consist of suitable material that when compacted will support the pavement edge.  
Rap is considered suitable Type “A” or “B” material. 
 
Blade the existing vegetation into a neat wind-row prior to overlay.   After placing Ty A or Ty B 
backfill and placing seeding, the material from the wind-row shall be replaced on the completed 
slopes.  Emulsion shall be placed at a 50/50 solution of water to emulsion over disturbed area.  
Emulsion rate=0.15 Gal/SY residual.  This work, materials and equipment shall be subsidiary to 
Item 134.  
 
 
Item 161: 
Provide tickets representing quantity of compost delivered to site. 
 
Item 276: 
Add 2% cement.  Grade 4 gradation shall meet grade 2 specifications. 
 
 
Item 301:  
Provide liquid antistripping agents unless otherwise directed.   Provide manufacturer’s 
instruction for liquid antistripping agent.  
 
Add the minimum percentage determined by the manufacturer and try subsequent trials at 
0.25% increments, unless otherwise instructed by the manufacturer.   
 
 
Item 305:  
Properly dispose all material under this item at contractor’s own expense. 
 
Slope longitudinal faces greater than 1 ¼" to a minimum of 1:1 slope at the end of the work 
period if traffic is able to traverse the joint.  Slope transverse tapers to a minimum of 36:1 at the 
end of the workday.  Remove the taper prior to continuing the milling.   
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For open shoulder sections, plane the asphalt so the flow of water is not impeded at the 
shoulder edge or across the surface.  Added planing up to three feet in width outside the lines 
and grades of the plans, necessary to provide proper drainage, will be subsidiary to the bid item.   
 
 
Item 310:  
Do not use MC-30 on base courses placed between April 16 and September 15. 
 
 
Item 316: 
In addition to the temperature requirements of this Item, AC Asphalts used in Surface 
Treatments and Sealcoats must be placed between May 15 and August 31. Emulsions may be 
substituted for AC Asphalts outside this timeframe only with the approval of the Engineer. 
 
 
Item 354: 
Properly dispose of unsalvageable material at contractor’s own expense. 
 
Stockpile the asphalt pavement at TxDOT, 7055 FM 598, Terrell, Texas 75160.  Place the 
asphalt pavement material in a stockpile that meets the dimensions and requirements 
designated by the engineer.    
 
Remove the loose material from the roadway before opening to traffic.  Quantity calculated 
based on proposed base width of 30 lf. 
 
Patch pavement cut to excessive depth by equipment failure with an approved epoxy material.  
Re-plane patched area to an acceptable approved ride quality.  Payment for these corrections is 
subsidiary to this item. 
 
Saw existing asphalt along neat lines where portions are to be left in place temporarily or 
permanently.  Sawing is not paid for directly, but is subsidiary to this item. 
 
 
Item 400: 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent Items.  
 
When placing concrete storm drain pipe on slopes of greater than 10 percent, provide cement 
stabilized backfill to a depth shown on the plans.  The aggregate shall conform to the 
requirements of Article 421.2.E.2. 
 
 
Item 502: 
The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
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Provide written proposed lane closure information by 1:00 pm on the business day prior to the 
proposed closures.  Do not close lanes when this requirement is not met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is not 
completed by the end of the work day, backfill against the edge of the pavement with at least a 
3:1 slope using an acceptable material to support vehicular traffic.  Carefully remove and 
dispose of this material when work resumes.  Backfilling pavement edges, and the materials 
required for the work will be subsidiary to this item.   
 
One Course Surface Treatment (OCST) should be placed such that all pavement is covered 
within 14 calendar days of disturbance.  First course of hot mix shall be placed such that all 
OCST is covered within 14 calendar days of placement. 
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers entering 
the highway from driveways or side streets.  
  
Provide rectangular shape (CW12-2A) Temporary Clearance Signs on all bridges where the 
existing vertical clearance has changed.  Install Signs to the satisfaction of the Engineer prior to 
opening to traffic.  Plywood sign blanks will have minimum dimensions of 84" X 24".  Work 
performed and materials are subsidiary to this item. 
 
Do not operate or park any equipment/machinery closer than 30 feet from the traveled roadway 
after sunset unless authorized by the engineer.   
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method.   
 
As approved by the Engineer, provide uniformed off duty police officers and squad cars during 
lane or ramp closures, night time work or other situations that indicate a need for additional 
traffic control to protect the traveling public or the construction workforce.  Provide 
documentation such as payroll, log sheets with signatures and badge number, or invoices from 
the government entity providing the officers for reimbursement. Complete the weekly tracking 
form provided by the department and submit invoices that agree with the tracking form for 
payment at the end of each month approved services were provided. Reimbursement will not be 
made for coordination fees charged by the police department. 
 
Additional lanes may be closed during Off Peak Times or Lowest Times with written permission 
of the Engineer. Lane Closures during Off Peak Times may be started earlier or be extended 
later with written permission of the Engineer.  
Traffic Control Plans with Lane Closures causing backups of 20 minutes or greater in duration 
will be modified by the Engineer.  
 
 
Item 508:  
Testing of materials used in the construction of a temporary detour may be waived when 
approved by the Engineer. 
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Item 512: 
The contractor will pick-up and return pre-cast F Shape Barriers for traffic control from 7055 FM 
598, Terrell, Texas 75160.  The contractor needs to contact 48 hours advance to Renee Walker 
at (972) 962-3617. Contractor will return these CTB in good shape. Contractor will provide all 
connection materials as needed, including pins where required. 
 
 
Item 529: 
Saw joints at the same location as on the existing pavement.   
 
 
Item 530: 
Provide Class “HES” concrete for concrete intersections and driveways listed or shown on the 
plans. 
 
 
Item 540: 
Furnish one type of post throughout the project except as specifically noted in the plans. 
 
 
Item 542: 
Salvage metal beam guard fence removed from this project and haul to and stockpile at TxDOT, 
7055 FM 598, Terrell, Texas 75160.  Contact Chris Johnson at (972) 962-7218 for stockpiling. 
The work involved in hauling this material will not be paid for directly, but will be considered 
subsidiary to this item. 
 
Remove or cut off existing anchor bolts and fill holes with grout in bridge slabs as directed. 
 
 
Item 545: 
Contact Renee Walker at (972) 962-3617 to pick-up and return crash cushion attenuators from 
the storage area located at TxDOT, 7055 FM 598, Terrell, Texas 75160.   
 
Stockpile crash cushion attenuators at TxDOT, 7055 FM 598, Terrell, Texas 75160.   
 
 
Item 585: 
Use Surface Test Type A on all intersections and driveways. 
 
Use Surface Test Type B pay adjustment schedule 2 on the travel lanes. 
 
 
Items 644: 
Prior to taking elevations to determine lengths for fabrication of sign posts and/or sign support 
towers, obtain verification of all proposed locations. 
  
Provide field galvanizing and metallizing equipment, as per Item 445, at all times and make 
repairs to galvanized surfaces according to the above specification item at intervals as directed.  
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All sign mounts shall have a clamp base system for all small roadside sign assemblies. 
  
After sign supports with signs attached have been erected, wash individual units requiring 
cleaning with an approved cleaning solution to remove all grease, oil, dirt, smears, streaks, and 
other foreign particles. 
 
A 3 inch strip of red reflective sheeting shall be placed on all Do Not Enter sign assemblies. This 
sheeting shall be placed directly below the Do Not Enter sign for the entire length of the sign 
post facing wrong way traffic.  This work will be considered subsidiary to Item 644. 
 
The post lengths shown on the Summary of Large Signs are approximations only.  After the "X" 
dimensions are determined, submit actual post lengths to the Engineer for approval.  Post 
lengths and size shall be approved by the Engineer before fabrication.   
 
Torque the anchor bolts for only the Exit Gore signs to 60 foot-pounds. 
 
 
Item 1122:    
Take all practicable precautions to prevent debris from being discharged into the Waters of 
Texas or a designated wetland.  Install Best Management Practices before demolition begins 
and maintain them during the demolition.  Remove any debris or construction material that 
escapes containment devices and are discharged into the restricted areas, before the next rain 
event or within 24 hours of the discharge. 
 
If temporary construction stream crossings are allowed under a Nationwide Permit, submit in 
writing for approval the type and location of each temporary stream crossing.  Use temporary 
bridges, timber mats, or other structurally sound and non-eroding material for temporary stream 
crossings.  A temporary culvert crossing will consist of storm sewer pipes and 4- to 8-inch 
nominal size rock.  Temporary stream crossings must not cause more than minimal changes to 
the hydraulic flow characteristics of the stream, increase flooding, or cause more than minimal 
degradation of water quality.  Remove the temporary stream crossings in their entirety and 
return the affected areas to their pre-existing elevation.  All work and materials use for 
temporary construction stream crossings will not be paid for directly but are subsidiary to 
pertinent Items. 
 
Provide SW3P Signs. Obtain from the Engineer a copy of the project’s completed TPDES Storm 
Water Program Construction Site Notice and signed Contractor Certification Statement.  
Laminate the sheets and bond with adhesive to 36" X 36" plywood sign blanks.  Ensure the 
sheets remain dry.  Apply Type C Blue reflective sheeting as the background and add the text 
“SW3P” in 5" white lettering, centered at the top.  Attach the signs to approved temporary 
mounts and locate at each of the project limits just inside the right of way line at a readable 
height or as directed by the Engineer. If the sign cannot be placed outside the clear zone, it 
must adhere to the TMUTCD.  SW3P signs, maintenance, and reposting (for replacement or as 
needed to ensure readability) will be subsidiary to Item 502. 
 
 
Item 3268:  
Tack Coat is required. 
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Design for a target Laboratory-molded density of 97.0% when using the TGC (Tex-204-F, part 
I). 
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of Class C. 
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer may 
require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Provide PG binder _70-22  in Type C mixture. 
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